

SCHEDULES

SCHEDULE 16

Articles 4 and 47

FOR THE PROTECTION OF THE ENVIRONMENT AGENCY

1.—(1) The following provisions of this Schedule, unless otherwise agreed in writing between the promoter and the Agency, have effect.

(2) In this Schedule—

“the Agency” means the Environment Agency;

“construction” includes execution, placing, altering, replacing, relaying and removal and “construct” and “constructed” are construed accordingly;

“drainage work” means any watercourse and includes any land which provides or is expected to provide flood storage capacity for any watercourse and any bank, wall, embankment or other structure, or any appliance, constructed or used for land drainage, flood defence or tidal monitoring;

“the fishery” means the relevant part of the waterway containing fish and the spawn, habitat or food of such fish;

“plans” includes sections, drawings, specifications and method statements; and

“specified work” means so much of any work or operation authorised by this Order as is in, on, under, over or within 16 metres of a drainage work or is otherwise likely to—

- (a) affect any drainage work or the volumetric rate of flow of water in or flowing to or from any drainage work;
- (b) affect the flow, purity or quality of water in any watercourse or other surface waters or ground water;
- (c) cause obstruction to the free passage of fish or damage to any fishery; or
- (d) affect the conservation, distribution or use of water resources.

Commencement Information

II Sch. 16 para. 1 in force at 22.8.2013, see [art. 1](#)

2.—(1) Before beginning to construct any specified work, the promoter must submit to the Agency plans of the specified work and such further particulars available to it as the Agency may within 28 days of the submission of the plans reasonably require.

(2) Any such specified work must not be constructed except in accordance with such plans as may be approved in writing by the Agency, or determined under paragraph 13.

(3) Any approval of the Agency required under this paragraph—

- (a) must not be unreasonably withheld;
- (b) is deemed to have been given if it is neither given nor refused within 2 months of the submission of the plans for approval and, in the case of a refusal, accompanied by a statement of the grounds of refusal; and

Changes to legislation: There are currently no known outstanding effects for the The Leeds Railway Station (Southern Entrance) Order 2013, SCHEDULE 16. (See end of Document for details)

- (c) may be given subject to such reasonable requirements as the Agency may make for the protection of any drainage work or the fishery or for the protection of water resources, or for the prevention of flooding or pollution or in the discharge of its environmental duties.
- (4) The Agency must use its reasonable endeavours to respond to the submission of any plans before the expiration of the period mentioned in sub-paragraph (3)(b).

Commencement Information

I2 Sch. 16 para. 2 in force at 22.8.2013, see [art. 1](#)

3. Without limitation on the scope of paragraph 2, the requirements which the Agency may make under that paragraph include conditions requiring the promoter at its own expense to construct such protective works, whether temporary or permanent, during the construction of the specified works (including the provision of flood banks, walls or embankments or other new works and the strengthening, repair or renewal of existing banks, walls or embankments) as are reasonably necessary—

- (a) to safeguard any drainage work against damage; or
- (b) to secure that its efficiency for flood defence purposes is not impaired and that the risk of flooding is not otherwise increased,

by reason of any specified work.

Commencement Information

I3 Sch. 16 para. 3 in force at 22.8.2013, see [art. 1](#)

4.—(1) Subject to sub-paragraph (2), any specified work, and all protective works required by the Agency under paragraph 3, must be constructed—

- (a) without unreasonable delay in accordance with the plans approved or deemed to have been approved or settled under this Schedule; and
- (b) to the reasonable satisfaction of the Agency,

and an officer of the Agency is entitled to watch and inspect the construction of such works.

(2) The promoter must give to the Agency not less than 14 days’ notice in writing of its intention to commence construction of any specified work and notice in writing of its completion not later than 7 days after the date on which it is brought into use.

(3) If any part of a specified work or any protective work required by the Agency is constructed otherwise than in accordance with the requirements of this Schedule, the Agency may by notice in writing require the promoter at the promoter’s own expense to comply with the requirements of this Schedule or (if the promoter so elects and the Agency in writing consents, such consent not to be unreasonably withheld or delayed) to remove, alter or pull down the work and, where removal is required, to restore the site to its former condition to such extent and within such limits as the Agency reasonably requires.

(4) Subject to sub-paragraph (5) and paragraph 8, if within a reasonable period, being not less than 28 days from the date when a notice under sub-paragraph (3) is served upon the promoter, it has failed to begin taking steps to comply with the requirements of the notice and subsequently to make reasonably expeditious progress towards their implementation, the Agency may execute the works specified in the notice and any expenditure incurred by it in so doing is recoverable from the promoter.

(5) In the event of any dispute as to whether sub-paragraph (3) is properly applicable to any work in respect of which notice has been served under that sub-paragraph, or as to the reasonableness of any requirement of such a notice, the Agency must not except in emergency exercise the powers conferred by sub-paragraph (4) until the dispute has been finally determined.

Commencement Information

I4 Sch. 16 para. 4 in force at 22.8.2013, see [art. 1](#)

5.—(1) Subject to the provisions of this Schedule and except to the extent that the Agency or another person is liable to maintain any such work and is not precluded by the exercise of the powers conferred by this Order from so doing, the promoter must from the commencement of the construction of the specified works maintain in good repair and condition and free from obstruction any drainage work which is situated within the limits of deviation or on land held by the promoter for the purposes of or in connection with the specified works, whether or not the drainage work is constructed under the powers conferred by this Order or is already in existence.

(2) If any such drainage work which the promoter is liable to maintain is not maintained to the reasonable satisfaction of the Agency, the Agency may by notice in writing require the promoter to repair and restore the work, or any part of such work, or (if the promoter so elects and the Agency in writing consents, such consent not to be unreasonably withheld or delayed), to remove the work and restore the site to its former condition, to such extent and within such limits as the Agency reasonably requires.

(3) Subject to paragraph 8, if, within a reasonable period being not less than 28 days beginning with the date on which a notice in respect of any drainage work is served under sub-paragraph (2) on the promoter, the promoter has failed to begin taking steps to comply with the reasonable requirements of the notice and has not subsequently made reasonably expeditious progress towards their implementation, the Agency may do what is necessary for such compliance and may recover any expenditure reasonably incurred by it in so doing from the promoter.

(4) In the event of any dispute as to the reasonableness of any requirement of a notice served under sub-paragraph (2), the Agency must not except in a case of emergency exercise the powers conferred by sub-paragraph (3) until the dispute has been finally determined.

Commencement Information

I5 Sch. 16 para. 5 in force at 22.8.2013, see [art. 1](#)

6. Subject to paragraph 8, if by reason of the construction of any specified work or of the failure of any such work the efficiency of any drainage work for flood defence purposes is impaired, or that drainage work is otherwise damaged, such impairment or damage must be made good by the promoter to the reasonable satisfaction of the Agency and if the promoter fails to do so, the Agency may make good the impairment or damage and recover from the promoter the expense reasonably incurred by it in doing so.

Commencement Information

I6 Sch. 16 para. 6 in force at 22.8.2013, see [art. 1](#)

7.—(1) The promoter must take all such measures as may be reasonably practicable to prevent any interruption of the free passage of fish in the fishery during the construction of any specified work.

Changes to legislation: There are currently no known outstanding effects for the The Leeds Railway Station (Southern Entrance) Order 2013, SCHEDULE 16. (See end of Document for details)

- (2) If by reason of—
- (a) the construction of any specified work; or
 - (b) the failure of any such work,

damage to the fishery is caused, or the Agency has reason to expect that such damage may be caused, the Agency may serve notice on the promoter requiring it to take such steps as may be reasonably practicable to make good the damage, or, as the case may be, to protect the fishery against such damage.

(3) Subject to paragraph 8, if within such time as may be reasonably practicable for that purpose after the receipt of written notice from the Agency of any damage or expected damage to a fishery, the promoter fails to take such steps as are described in sub-paragraph (2), the Agency may take those steps and may recover from the promoter the expense reasonably incurred by it in doing so.

(4) Subject to paragraph 8, in any case where immediate action by the Agency is reasonably required in order to secure that the risk of damage to the fishery is avoided or reduced, the Agency may take such steps as are reasonable for the purpose, and may recover from the promoter the reasonable cost of so doing provided that notice specifying those steps is served on the promoter as soon as reasonably practicable after the Agency has taken, or commenced to take, the steps specified in the notice.

Commencement Information

17 Sch. 16 para. 7 in force at 22.8.2013, see [art. 1](#)

8. Nothing in paragraphs 4(4), 5(3), 6, 7(3) and (4) authorises the Agency to execute works on or affecting the authorised works.

Commencement Information

18 Sch. 16 para. 8 in force at 22.8.2013, see [art. 1](#)

9. The promoter must indemnify the Agency in respect of all costs, charges and expenses which the Agency may reasonably incur or have to pay or which it may sustain—

- (a) in the examination or approval of plans under this Schedule; and
- (b) in the inspection of the construction of the specified works or any protective works required by the Agency under this Schedule.

Commencement Information

19 Sch. 16 para. 9 in force at 22.8.2013, see [art. 1](#)

10.—(1) Without affecting the other provisions of this Schedule, the promoter must indemnify the Agency in respect of all claims, demands, proceedings, costs, damages, expenses or loss, which may be made or taken against, recovered from, or incurred by, the Agency by reason of—

- (a) any damage to any drainage work so as to impair its efficiency for the purposes of flood defence;
- (b) any damage to the fishery;
- (c) any raising or lowering of the water table in land adjoining the authorised works or any sewers, drains and watercourses;

(d) any flooding or increased flooding of any such lands; or

(e) inadequate water quality in any watercourse or other surface waters or in any groundwater,

which is caused by the construction of any of the specified works or any act or omission of the promoter, its contractors, agents or employees whilst engaged upon the work.

(2) The Agency must give to the promoter reasonable notice of any such claim or demand and no settlement or compromise may be made without the agreement of the promoter which agreement must not be unreasonably withheld or delayed.

Commencement Information

I10 Sch. 16 para. 10 in force at 22.8.2013, see [art. 1](#)

11. The fact that any work or thing has been executed or done by the promoter in accordance with a plan approved or deemed to be approved by the Agency, or to its satisfaction, or in accordance with any directions or award of an arbitrator, does not relieve the promoter from any liability under the provisions of this Schedule.

Commencement Information

I11 Sch. 16 para. 11 in force at 22.8.2013, see [art. 1](#)

12. For the purposes of Chapter 2 of Part 2 of the Water Resources Act 1991⁽¹⁾ (abstraction and impounding of water), section 109 of that Act (as to structures in, over or under watercourses) and Part 4 of the Eels (England and Wales) Regulations 2009⁽²⁾ (passage of eels) as applying to the construction of any specified work, any consent or approval given or deemed to be given by the Agency under this Schedule with respect to such construction is deemed also to constitute a licence under that Chapter to obstruct or impede the flow of inland waters at that point by means of impounding works, to constitute a consent or approval under section 109 and to discharge any liability on the promoter to carry out anything under regulation 14 of the Eels (England and Wales) Regulations 2009, as the case may be.

Commencement Information

I12 Sch. 16 para. 12 in force at 22.8.2013, see [art. 1](#)

13. Any dispute arising between the promoter and the Agency under this Schedule, if the parties agree, is to be determined by arbitration under article 51 (arbitration), but otherwise is to be determined by the Secretary of State for Environment, Food and Rural Affairs and the Secretary of State for Transport acting jointly on a reference to them by the promoter or the Agency, after notice in writing by one to the other.

Commencement Information

I13 Sch. 16 para. 13 in force at 22.8.2013, see [art. 1](#)

(1) 1991 c. 57.

(2) S.I. 2009/3344.

Changes to legislation:

There are currently no known outstanding effects for the The Leeds Railway Station (Southern Entrance) Order 2013, SCHEDULE 16.